

**Missouri Department of Transportation**

*Patrick K. McKenna, Director*

1.888.ASK MODOT (275.6636)

October 15, 2020

TO WHOM IT MAY CONCERN:

SUBJECT: Bid Revision No. 03  
Contract I.D.: 201016\_A06  
Job Number: J1P3384  
Letting: October 16, 2020

The following is revised:

Job Special Provisions:

Roadway:

1. JSP J- Delayed Receipt of Corps of Engineers 404 Permit and NE Floodplain Development Permit is revised.

Bridge:

1. JSP G- Environmental Considerations is revised.

Electronic Deliverables:

1. The Electronic Deliverables contain the applications for the 404 and 408 permits that have not been approved by the Corps. These are provided as information only and could change based on comments from the Corps.

All revisions are as depicted as .

This information is posted at [www.modot.org/business/contractor\\_resources/bidOpenIndex.shtml](http://www.modot.org/business/contractor_resources/bidOpenIndex.shtml) for you to preview or download.

Take this change into account when preparing your bid on this project. We are sorry for any inconvenience this may have caused.

Sincerely yours,



Danica Stovall-Taylor, P.E.  
Bidding and Contract Services Engineer

rr



*Our mission is to provide a world-class transportation system that is safe, innovative, reliable and dedicated to a prosperous Missouri.*

[www.modot.org](http://www.modot.org)