

Letting Schedule For Letting of June 18, 2021

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes grading, drainage, base surface, bridge and misc. construction costs (excludes 2% percent construction contingency).*

Contract Estimate Cost* (1000)

District	County	Route	Project	Location	Length	Type Of Work	No.Brgs	Planned Award Date	AC IND	FFOS	Contract Estimate
Central	Moniteau	RT NN	5MAMD01	from Moon Valley Road to Rte. 5 and Rte. BB from Rte. 50 to Arthur Road.	5.767	Pavement resurfacing	0	7/2021	N	0	361
Required Letting with 5MAMD02											
Central	Morgan	RT JJ	5MAMD02	from Rte. 135 to Rte. D.	7.70099	Pavement resurfacing	0	7/2021	N	0	482
Required Letting with 5MAMD01											
Central	Callaway	RT PP	5MAMD04	from Rte. BB to Rte. 94. Includes Rte. K from Rte. D to Montgomery County line and Rte. HH from I-70 to Rte. 54.	48.29794	Pavement resurfacing	0	7/2021	N	0	1,478
Kansas City	Cass	RT ZZ	4MAMD01	on various routes in the Urban Kansas City District.	24.76	Pavement resurfacing	0	7/2021	N	0	790
Required Letting with 3MAMD01											
Kansas City	Johnson	RT ZZ	3MAMD01	on various routes in the Rural Kansas City District.	25.98998	Pavement resurfacing	0	7/2021	N	0	855

Letting Schedule For Letting of June 18, 2021

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes grading, drainage, base surface, bridge and misc. construction costs (excludes 2% percent construction contingency).*

Contract Estimate Cost* (1000)

District	County	Route	Project	Location	Length	Type Of Work	No.Brgs	Planned Award Date	AC IND	FFOS	Contract Estimate
Required Letting with 4MAMD01											
Kansas City	Lafayette	SP 13	3S3209	from Rte. 224 to Delaware Street in Lexington.	0.275	Slide repair	0	7/2021	Y	0	1,101
Northeast	Lewis	RT A	2MAMD01	from Rte. E in Williamstown to Rte. 16 in Monticello.	9.80295	Pavement resurfacing	0	7/2021	N	0	625
Required Letting with 2MAMD13 2MAMD14											
Northeast	Putnam	MO 149	2MAMD08	from Rte. AA to Rte. 6 in Novinger.	10.7509	Pavement improvements	0	7/2021	N	0	684
Required Letting with 1MAMD01											
Northeast	Macon	RT Y	2MAMD16	from Rte. 63 near Excello to Rte. J in Randolph County.	21.80995	Pavement resurfacing	0	7/2021	N	0	695
Northeast	Clark	RT H	2MAMD14	from Rte. 81 0.5 mile south of Rte. Y to Rte. 61 1.6 miles east of Winchester.	12.19797	Pavement improvements	0	7/2021	N	0	777
Required Letting with 2MAMD13 2MAMD01											

Letting Schedule For Letting of June 18, 2021

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes grading, drainage, base surface, bridge and misc. construction costs (excludes 2% percent construction contingency).*

Contract Estimate Cost* (1000)

District	County	Route	Project	Location	Length	Type Of Work	No.Brgs	Planned Award Date	AC IND	FFOS	Contract Estimate
Northeast	Scotland	RT B	2MAMD13	from Iowa State line to Rte. 136 0.2 mile west of County Road 619.	14.00095	Pavement resurfacing	0	7/2021	N	0	892
Required Letting with 2MAMD01 2MAMD14											
Northwest	Mercer	US 136	1P3435	0.9 mile west of Rte. Z near Ravanna.	0.00999	Scour repair on bridge due to flooding	0	7/2021	Y	0	216
Northwest	Daviess	IS 35	113434	at the Grand River 1.9 miles north of Rte. DD near Pattonsburg.	0.25	Scour repair due to flooding	2	7/2021	N	0	510
Northwest	Grundy	MO 6	1P3303	from Rte. 65 to Rte. 5 south of Milan and from east of Rte. 5 north of Milan to Rte. 129 in Green City.	34.591	Pavement preservation treatment	0	7/2021	N	0	850
Northwest	Putnam	RT K	1MAMD01	on various routes in Grundy, Mercer, Linn, Putnam and Sullivan Counties.	75.65283	Pavement resurfacing	0	7/2021	N	0	5,847
Required Letting with 2MAMD08											

Letting Schedule For Letting of June 18, 2021

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes grading, drainage, base surface, bridge and misc. construction costs (excludes 2% percent construction contingency).*

Contract Estimate Cost* (1000)

District	County	Route	Project	Location	Length	Type Of Work	No.Brgs	Planned Award Date	AC IND	FFOS	Contract Estimate
Southeast	Perry	MO 51	9P3585	over Mississippi River "Chester Bridge".	0.4	Bridge rehabilitation and painting	1	7/2021	N	5,000	9,800
Southwest	Various	Various	8Q3181B	at various locations in the Urban Southwest District.	0	Upgrade ITS message boards	0	7/2021	Y	0	94
Required Letting with 7Q3414B											
Southwest	Various	Various	7Q3414B	at various locations in the rural Southwest District.	0	Upgrade ITS message boards	0	7/2021	Y	0	95
Required Letting with 8Q3181B											
St. Louis	St. Charles	MO 364	6P3482	over I-64 between on and off ramps.	0.338	Median barrier repair and upgrades	1	7/2021	N	200	196
St. Louis	St. Louis	OR 44	6S3476	on disconnected section on the north and south outer roads between Antire Road and Yarnell Road.	5.169	Pavement resurfacing and upgrade pedestrian facilities to comply with the ADA Transition Plan	0	7/2021	N	0	3,923

Total for June 18, 2021

30,271

Letting Schedule For Letting of August 20, 2021

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes grading, drainage, base surface, bridge and misc. construction costs (excludes 2% percent construction contingency).*

Contract Estimate Cost* (1000)

District	County	Route	Project	Location	Length	Type Of Work	No.Brgs	Planned Award Date	AC IND	FFOS	Contract Estimate
Northeast	Various	Various	2P3370	at various locations in the Northeast District.	0	Job Order Contracting for guardrail repair	0	9/2021	Y	0	1,200
Northwest	Holt	US 159	1P3254	over Big Lake overflow, 1 mile west of Rte. 111, near Big Lake.	0.02	Bridge rehabilitation	1	9/2021	N	0	294
Required Letting with 1S3058 1S3203 1I3271 1S3251											
Northwest	Andrew	US 59	1S3251	over I-29, 1.2 miles south of the Nodaway River, near Savannah.	0.046	Bridge rehabilitation	1	9/2021	Y	0	352
Required Letting with 1S3058 1P3254 1S3203 1I3271											
Northwest	Buchanan	RT U	1S3058	over Contrary Creek 5.5 miles east of Rte. 59 near St. Joseph.	0.1	Bridge rehabilitation	1	9/2021	N	0	393
Required Letting with 1P3254 1S3203 1I3271 1S3251											
Northwest	Nodaway	US 136	1P3160	over Long Branch 1.2 miles west of Rte. E near Ravenwood.	0.022	Bridge replacement	1	9/2021	N	0	816

Letting Schedule For Letting of August 20, 2021

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes grading, drainage, base surface, bridge and misc. construction costs (excludes 2% percent construction contingency).*

Contract Estimate Cost* (1000)

District	County	Route	Project	Location	Length	Type Of Work	No.Brgs	Planned Award Date	AC IND	FFOS	Contract Estimate
Northwest	Nodaway	US 136	1P3107	over Mazingo Creek 1 mile east of Rte. F near Maryville.	0.08	Bridge replacement	1	9/2021	N	0	958
Northwest	Atchison	MO 111	1S3203	over I-29 2.9 miles south of Rock Port.	0.055	Bridge rehabilitation	1	9/2021	N	0	970
Required Letting with 1S3058 1P3254 1I3271 1S3251											
Northwest	Clinton	US 69	1S3341	at Rte. 116 near Lathrop.	0.2	Add roundabout	0	9/2021	N	796	1,066
Northwest	Holt	IS 29	1I3271	over Rte. 59 8.1 miles north of Rte. 118 near Craig.	0.032	Bridge rehabilitation	2	9/2021	N	0	1,761
Required Letting with 1S3058 1P3254 1S3203 1S3251											
Northwest	Harrison	IS 35	1I3242	over Pole Cat Creek south of Bethany.	0.052	Bridge rehabilitation	2	9/2021	Y	0	2,033
Northwest	Carroll	US 24	1P3302	from Rte. 65 to 1.5 miles east of Rte. 41 near DeWitt.	14.682	Pavement resurfacing	0	9/2021	N	0	2,888
Northwest	Atchison	IS 29	1I3231	from Rte. 111 near Rock Port to Rte. W.	8.563	Pavement resurfacing	0	9/2021	N	0	4,568

Letting Schedule For Letting of August 20, 2021

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes grading, drainage, base surface, bridge and misc. construction costs (excludes 2% percent construction contingency).*

Contract Estimate Cost* (1000)

District	County	Route	Project	Location	Length	Type Of Work	No.Brgs	Planned Award Date	AC IND	FFOS	Contract Estimate
Southwest	Polk	MO 32	7P3278	from Rte. 13 to Rte. D in Bolivar.	2.982	Pavement resurfacing	0	9/2021	N	0	581
Required Letting with 753279											
Southwest	Henry	RT Y	7S3296	from Rte. 52 in Windsor to Rte. C in Roseland.	9.55699	Pavement resurfacing	0	9/2021	Y	0	654
Required Letting with 753298 753415											
Southwest	Polk	MO 83	7S3279	on Springfield Avenue from Rte. 32 (Broadway Street) to Rte. 13 in Bolivar.	2.802	Pavement resurfacing	0	9/2021	N	0	668
Required Letting with 7P3278											
Southwest	Henry	MO 2	7S3415	from NE 1400 Road to Rte. WW in Windsor.	10.38083	Pavement resurfacing	0	9/2021	Y	0	871
Required Letting with 753298 753296											
Southwest	Benton	RT H	7S3298	from Rte. 65 near Lincoln to Rte. B.	14.392	Pavement resurfacing	0	9/2021	N	0	969
Required Letting with 753415 753296											
St. Louis	Jefferson	RT B	6M0287	at Column Drive.	0.31999	Install an intersection control warning system	0	9/2021	N	0	50

Letting Schedule For Letting of August 20, 2021

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes grading, drainage, base surface, bridge and misc. construction costs (excludes 2% percent construction contingency).*

Contract Estimate Cost* (1000)

District	County	Route	Project	Location	Length	Type Of Work	No.Brgs	Planned Award Date	AC IND	FFOS	Contract Estimate
Required Letting with 6P3596											
St. Louis	Jefferson	MO 21	6P3596	at Rte. 110 and Liberty School Road.	0.17098	Signalize intersection and add lighting	0	9/2021	N	311	300
Required Letting with 6M0287											
St. Louis	Franklin	MO 185	6S3434	from Rte. AC to West Springfield Road and Rte. D from Rte. WW to West Springfield Road.	8.48091	Pavement resurfacing, guardrail upgrades and upgrade pedestrian facilities to comply with the ADA Transition Plan	0	9/2021	Y	0	1,870
Total for August 20, 2021											23,262

Letting Schedule For Letting of September 17, 2021

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes grading, drainage, base surface, bridge and misc. construction costs (excludes 2% percent construction contingency).*

Contract Estimate Cost* (1000)

District	County	Route	Project	Location	Length	Type Of Work	No.Brgs	Planned Award Date	AC IND	FFOS	Contract Estimate
Central	Cole	US 50	5P2190	over Osage River 0.3 mile west of the Rte. 63 junction.	0.21798	Bridge rehabilitation and upgrade guardrail	1	10/2021	N	0	279
Required Letting with 5P3442 5P3449											
Central	Crawford	RT WW	5S3340	from I-44 to end of state maintenance and on Rte. FF from I-44 to end of state maintenance.	7.202	Pavement preservation treatment	0	10/2021	Y	0	512
Required Letting with 5S3394											
Central	Miller	MO 17	5P3326	from Rte. 52 to Rte. 42 includes Rte. 52 from just east Rte. 54 to Rte. 17.	22.96576	Pavement preservation treatment	0	10/2021	Y	0	567
Central	Crawford	RT F	5P3347	from I-44 to Rte. 19, Rte. CC from Rte. 19 to Rte. C and Rte. 68 from Rte. 63 to 0.5 mile west of I-44.	29.888	Pavement preservation treatment	0	10/2021	Y	0	751
Central	Morgan	MO 135	5P3329	from Rte. 52 to Rte. 5, Rte. 135 from Rte. 50 to Rte. 52	47.65161	Pavement preservation treatment	0	10/2021	Y	0	1,484

Letting Schedule For Letting of September 17, 2021

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes grading, drainage, base surface, bridge and misc. construction costs (excludes 2% percent construction contingency).*

Contract Estimate Cost* (1000)

District	County	Route	Project	Location	Length	Type Of Work	No.Brgs	Planned Award Date	AC IND	FFOS	Contract Estimate
Central	Morgan	MO 135	5P3329	and Rte. W from Rte. Y to Bus. 54.	47.65161	Pavement preservation treatment	0	10/2021	Y	0	1,484
Central	Crawford	RT BB	5S3394	from Rte. 8 to the end of state maintenance, Rte. UU from I-44 south outer road to the end of state maintenance, I-44 south outer road from Rte. ZZ to the Crawford County line and Rte. KK in Phelps County from Rte. 8 to the Crawford County line.	17.665	Pavement resurfacing	0	10/2021	Y	0	1,698
Required Letting with 5S3340											
Central	Callaway	US 54	5P3401	from Audrain County line to County Road 143.	7.02586	Pavement resurfacing	0	10/2021	N	0	2,261
Central	Phelps	MO 72	5P3382	from Rte. 63 to Rte. 32.	25.70085	Pavement resurfacing	0	10/2021	Y	0	4,114

Letting Schedule For Letting of September 17, 2021

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes grading, drainage, base surface, bridge and misc. construction costs (excludes 2% percent construction contingency).*

Contract Estimate Cost* (1000)

District	County	Route	Project	Location	Length	Type Of Work	No.Brgs	Planned Award Date	AC IND	FFOS	Contract Estimate
Central	Boone	US 63	5P3409	from Rte. B to Rte. 54, Tom Bass Road from south of E Meyer Industrial Drive to north of E Meyer Industrial Drive and Ponderosa Street	63.00742	Pavement resurfacing	6	10/2021	N	0	14,596
Northwest	Harrison	RT N	1S3431	from east of I-35 to 0.2 mile west near Eagleville.	0.223	Pavement resurfacing	0	10/2021	Y	150	147
Required Letting with 1S1045 1P3366 1I3232											
Northwest	Chariton	RT TT	1S3263	over Turkey Creek 1.1 miles east of Rte. 139 near Sumner.	0.024	Bridge rehabilitation	1	10/2021	N	0	386
Required Letting with 1S3218 2S0502 1P3270											
Northwest	Holt	US 159	1P3432	from Little Tarkio River bridge to Rte. 111 north of Forest City.	1.85097	Urgent roadway repair due to flooding	0	10/2021	Y	0	527
Northwest	Chariton	US 24	1P3270	over Palmer Creek 0.4 mile west of Rte.	0.03	Bridge rehabilitation	1	10/2021	N	0	546

Letting Schedule For Letting of September 17, 2021

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes grading, drainage, base surface, bridge and misc. construction costs (excludes 2% percent construction contingency).*

Contract Estimate Cost* (1000)

District	County	Route	Project	Location	Length	Type Of Work	No.Brgs	Planned Award Date	AC IND	FFOS	Contract Estimate
Northwest	Chariton	US 24	1P3270	MM near Brunswick.	0.03	Bridge rehabilitation	1	10/2021	N	0	546
Required Letting with 1S3218 2S0502 1S3263											
Northwest	Chariton	MO 129	2S0502	over Chariton River 0.5 mile south of Rte. O near Salisbury.	1.27	Bridge rehabilitation	1	10/2021	Y	0	614
Required Letting with 1S3218 1P3270 1S3263											
Northwest	Mercer	RT M	1S3218	over Little Muddy Creek 2.6 miles east of Rte. 65 near Mercer.	0.022	Bridge replacement	1	10/2021	N	0	688
Required Letting with 2S0502 1P3270 1S3263											
Northwest	Daviess	US 69	1P3366	from Rte. C at Pattonsburg to I-35.	9.49581	Pavement resurfacing	0	10/2021	Y	0	996
Required Letting with 1S3431 1S1045 1I3232											
Northwest	Holt	MO 111	1S3380	from 1 mile west of Rte. 118 to Rte. 118 near Big Lake.	1	Urgent roadway repair due to flooding	0	10/2021	Y	0	1,904
Required Letting with 1S3344 1S3374 1S3376											
Northwest	Dekalb	US 36	1P3368	from 0.7 mile east	11.005	Pavement resurfacing	0	10/2021	N	0	2,930

Letting Schedule For Letting of September 17, 2021

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes grading, drainage, base surface, bridge and misc. construction costs (excludes 2% percent construction contingency).*

Contract Estimate Cost* (1000)

District	County	Route	Project	Location	Length	Type Of Work	No.Brgs	Planned Award Date	AC IND	FFOS	Contract Estimate
Northwest	Dekalb	US 36	1P3368	of Rte. AC to Rte. 31 near St. Joseph.	11.005	Pavement resurfacing	0	10/2021	N	0	2,930
Northwest	Caldwell	US 36	1P3301	in the eastbound lane from DeKalb County line to 0.3 miles east of Rte. 13 near Hamilton.	11.544	Pavement resurfacing	0	10/2021	N	0	5,116
Northwest	Daviess	IS 35	113232	from Rte. 69 to Clinton County line near Cameron.	14.944	Pavement resurfacing	0	10/2021	N	0	8,918
Required Letting with 1S3431 1S1045 1P3366											
Northwest	Atchison	US 136	1P3378	from the Missouri River to I-29 near Rock Port.	5.209	Urgent roadway and ditch repair due to flooding	0	10/2021	N	0	9,096
Northwest	Holt	US 159	1P3379	from the Missouri River to Little Tarkio Creek near Big Lake.	7.56494	Urgent roadway repair due to flooding	0	10/2021	Y	0	10,888
Southwest	Bates	MO 18	7S3295	from east of I-49 in Adrian to County Road 1601 in Henry	17.56492	Pavement resurfacing	0	10/2021	Y	0	1,202

Letting Schedule For Letting of September 17, 2021

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes grading, drainage, base surface, bridge and misc. construction costs (excludes 2% percent construction contingency).*

Contract Estimate Cost* (1000)

District	County	Route	Project	Location	Length	Type Of Work	No.Brgs	Planned Award Date	AC IND	FFOS	Contract Estimate
Southwest	Bates	MO 18	7S3295	County.	17.56492	Pavement resurfacing	0	10/2021	Y	0	1,202
Required Letting with 713258											
Southwest	Bates	IS 49	713258	from Rtes. A and B in Archie to Rtes. A and B in Rich Hill.	26.811	Pavement resurfacing	0	10/2021	N	0	17,879
Required Letting with 7S3295											
St. Louis	St. Louis	IS 270	6M0286	0.66 miles east of Route 21.	0	Soundwall repairs	0	10/2021	N	0	68
St. Louis	St. Louis	IS 170	6I2339	north of Clayton Road.	0.04899	Construct access drive for St. Louis City Water	0	10/2021	N	0	84
St. Louis	Jefferson	RT E	6S3090C	at Joachim Creek near Plattin Street in DeSoto.	0.06	Erosion control repairs	0	10/2021	Y	0	650
St. Louis	Franklin	RT AF	6MAMD02	from I-44 to end of maintenance, Rte. JJ from EOM to I-44, and Rte W from I-44 to EOM. Potential pavement resurfacing on Rte. FF from Rte. 30 to	55.80386	Pavement preservation treatment	0	10/2021	N	0	1,050

Letting Schedule For Letting of September 17, 2021

This is a tentative letting schedule which is subject to change. The Commission assumes no responsibility for any inconvenience or expense caused by changes to this tentative letting schedule.

**Contract Estimate includes grading, drainage, base surface, bridge and misc. construction costs (excludes 2% percent construction contingency).*

Contract Estimate Cost* (1000)

District	County	Route	Project	Location	Length	Type Of Work	No.Brgs	Planned Award Date	AC IND	FFOS	Contract Estimate
St. Louis	Franklin	RT AF	6MAMD02	Rte. 47 and Rte. 47 from Rte. 30 to Rte. FF.	55.80386	Pavement preservation treatment	0	10/2021	N	0	1,050
St. Louis	St. Charles	MO 364	6P3373	from Jungs Station Road to the Missouri River.	2.572	Striping upgrade	0	10/2021	N	0	1,571
St. Louis	St. Charles	IS 70	6I3492	from Warren County line to Wentzville Parkway.	4.87792	Pavement resurfacing	0	10/2021	N	0	3,156
St. Louis	St. Louis	CRD BIG BEND RD	6S3270	at I-44.	0.38396	Bridge replacement, replace signals and upgrade pedestrian facilities to comply with the ADA Transition Plan	2	10/2021	N	0	6,468
St. Louis	St. Charles	MO 94	6P3418	at Rte. 94/364 and Muegge Road.	3.70084	Eliminate signal, add through lanes and construct new interchange	0	10/2021	Y	15,304	13,769

Required Letting with 6S3600 6S3304

Total for September 17, 2021

114,915